

POUDRE SCHOOL DISTRICT R-1

IFB #20-188-001

TRAUT ELEMENTARY SCHOOL SITE REGRADING AND CONCRETE REPLACEMENT

Addendum 3.0

ADDENDUM POSTING DATE:Tuesday, March 3, 2020IFB CLOSING DATE:Monday, March 9, 2020, 2:00 p.m. MST

Poudre School District will be hosting an Extended School Year Program at Traut Elementary School this summer. The project start and end dates identified in the original IFB document are being modified to the following:

- 5.3 Project schedule
 - 5.3.1 Anticipated time for work to commence July 6, 2020
 - 5.3.2 Anticipated occupancy no later than July 31, 2020

Please complete and submit the <u>revised</u> bid form as provided with this addendum 3.0.

12.0 BID FORM – REVISED

TRAUT REGRADING & CONCRETE REPLACEMENT IFB #20-188-001 March 9, 2020 - 2:00 P.M. (MST)

Provide the information requested. Poudre School District reserves the right to reject any or all Bids or any parts thereof. This IFB may be awarded to <u>one (1) Contractor</u>. Contractor agrees to furnish all labor and materials to complete the execution of the scope described in the Bid Documents and any relating Q&A/addenda.

12.1 PROJECT COST

BASE BID LUMP SUM – TRAUT ELEMENTARY SCOPE

Dollars(\$)
、	,

12.1.1 Contractors shall include a written statement and/or drawing of proposed new drainage system with their bid submittal.

12.2 CONFIRMATION OF SCHEDULE

The undersigned Contractor agrees to achieve completion of the project no later than <u>July 31, 2020</u> with a start date as early as <u>July 6, 2020</u>. There is no early incentive offered by the District.

Company Name: ______Authorized Agent's Name: ______Authorized Agent's Signature: ______

Date:

Poudre School District Procurement Services IFB #20-188-001