



## POUDRE SCHOOL DISTRICT R-1

IFB #20-725-002

### TRANSPORTATION FACILITY CM/GC SERVICES

#### Addendum 1.0

**ADDENDUM POSTING DATE:** February 14, 2020

**IFB CLOSING DATE:** February 27, 2020, 2:00 p.m. MST

---

#### **Notes from optional meeting:**

1. Board of Education approval for selected vendor's fee should happen during the 3/10/20 meeting.
2. Building will be similar to the Boulder Special Transit Center.
3. Water, fire loop and sewer still need to be configured.
4. Any abatement will be handled by PSD or added on to project depending on the severity.
5. Timeline:
  - a. June – finalize GMP
  - b. July – office remodel/relocation may begin
  - c. August – demolition begins including house, modular and trees

Also being posted:

Meeting sign-in sheet