

REVISED - BID FORM – BEATTIE ELEMENTARY

Provide the information requested. Poudre School District reserves the right to reject any or all Bids or any parts thereof. This IFB may be awarded to one (1) Contractor or multiple Contractors, whichever is in the best interest of the District. Contractor(s) agrees to furnish all labor and materials to complete the execution of the scope described in the IFB and related Q&A/addenda.

Our company is bidding on the following services:

- Asbestos abatement scope only
- Gym floor replacement scope only
- Both asbestos abatement scope and gym floor replacement scope

Please complete pricing fields below as they pertain to your company’s capabilities and proposed timeline for completion. If your company is only able to complete the work during Summer Break 2020, please indicate on the bid form and only complete the Summer Break 2020 fields.

BASE BID LUMP SUM – ASBESTOS ABATEMENT SCOPE

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

BASE BID LUMP SUM – GYM FLOOR REPLACEMENT SCOPE

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

REVISED - BID FORM – BEATTIE ELEMENTARY – ALTERNATE #1

ALTERNATE #1

Replacement of existing (**asbestos containing**) flooring in the adjacent two bathrooms off of the gymnasium with ceramic tile (approx. 50 sq./ft., contractor to verify). The ceramic tile will be supplied by owner, but the installation, transition pieces, and the grout will be completed by the Contractor.

ALTERNATE #1 – ASBESTOS ABATEMENT SCOPE

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

ALTERNATE #1 – TILE INSTALLATION, TRANSITION AND GROUT WORK SCOPE

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

REVISED - BID FORM – BEATTIE ELEMENTARY – ALTERNATE #2

ALTERNATE #2

The removal of VCT (**non-asbestos**), existing walk-off carpeting, and existing 6-inch rubber base in the adjacent hallway off of the gym. The new gym flooring product will be continued down the hallway, and new Tandus Abrasive Action walk-off carpeting will be installed in front of the existing exterior doors. The existing rubber base shall be replaced with new 6-inch rubber base. The amount hallway VCT to be removed is approx. 210 sq./ft., and the carpeted area is approx. 115 sq./ft. (contractor to verify all dimensions). This alternate will need to be priced in the same manner as the original base project (removal, prep work, installation, etc.).

ALTERNATE #2 – COST

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

REVISED - BID FORM – BEATTIE ELEMENTARY – ALTERNATE #3

ALTERNATE #3

Removal of existing (**asbestos containing**) flooring in the PE storage/office room # 200A (approx. twelve feet by fourteen feet, 12' X 14', contractor to verify), located off the main gym. The new gym flooring product will be installed in this room once abatement is complete. Any existing rubber base shall be removed and replaced with new four (4) inch rubber base, to match the gym. This alternate will need to be priced in the same manner as the original base project (removal, prep work, installation, etc.).

ALTERNATE #3 – ASBESTOS ABATEMENT SCOPE

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

ALTERNATE #3 – FLOOR REPLACEMENT SCOPE

Estimated length of time needed to complete this scope: _____

WINTER BREAK (DEC 21, 2019 – JAN 5, 2020) COST

_____ Dollars(\$ _____)

SUMMER BREAK 2020 COST

_____ Dollars(\$ _____)

REVISED - BID FORM – BEATTIE ELEMENTARY

PRODUCT INFORMATION TABLE (for Contractors providing new gym floor product)

Is your company an authorized dealer of the materials in your bid? Yes: _____ No: _____

Product	Manufacturer	Part Number	Warranty
New Gym Flooring System			
4 Inch Rubber Base with Toe			

CONFIRMATION OF SCHEDULE

Confirm the Q&A Document/Addenda have been received. The modifications to the Bid Documents noted in all Addenda issued have been considered and all costs are included in the above cost(s). It is the responsibility of the Contractor to confirm all project Addenda have been received and included in the submitted Bid (and alter the list below).

Q&A/Addendum # _____ Dated _____ Signature _____

Q&A/Addendum # _____ Dated _____ Signature _____

Q&A/Addendum # _____ Dated _____ Signature _____

The undersigned Contractor agrees to achieve completion of the project by January 5, 2020, with a start date of December 21, 2019 or will indicate a Summer Break 2020 project completion below. Preference will be given to those companies who are able to complete the project between December 21, 2019 – January 5, 2020. There is no early incentive offered by the District.

Our company is able to complete the proposed work between Dec. 21, 2019 – Jan. 5, 2020

Our company is able to complete the proposed work during Summer Break 2020

Company Name: _____

Authorized Agent's Name: _____

Authorized Agent's Signature: _____

Date: _____