



## POUDRE SCHOOL DISTRICT R-1

IFB #20-360-002

### BUILDING AUTOMATION / HVAC REPLACEMENT PROJECT CMGC SERVICES

#### Addendum 1.0

**ADDENDUM POSTING DATE:** February 13, 2020

**IFB CLOSING DATE:** February 26, 2020, 2:00 p.m. MST

---

#### **Notes from optional meeting:**

1. A more comprehensive set of drawings will be available on 2-19-20
2. Building should be 80% unoccupied during construction
3. Board approval for the CMGC fee should be on 3-10-20
4. Daikin was the manufacturer used as the basis for design
5. Any abatement necessary will be handled by PSD
6. It is the intent to have the majority of the work performed in the summer break of 2020; remaining work will be performed in the summer break of 2021

Also being posted:

Mechanical review set of drawings  
Meeting sign-in sheet