12.0 BID FORM – REVISED

ATHLETIC TURF REPLACEMENT PROJECTS May 14, 2020 - 2:00 P.M. (MST)

Provide the information requested. Poudre School District reserves the right to reject any or all Bids or any parts thereof. This IFB may be awarded to one (1) or multiple Contractors meeting the specifications and deemed to be in the best interests of the District. Contractors may bid on one or all projects included in this IFB. Contractor agrees to furnish all labor and materials to complete the execution of the scope described in the Bid Documents and any relating Q&A/addenda.

**ADDITIONAL LINES HAVE BEEN ADDED IF CONTRACTORS ARE INTERESTED IN OFFERING A VOLUME/DISCOUNTED PRICE IF AWARDED ALL SITES. THIS ALTERNATE/DISCOUNTED PRICING IS OPTIONAL AND IS NOT REQUIRED.

<u>12.1 BASE BID LUMP SUM – LINCOLN MIDDLE SCHOOL (if each site is awarded</u> <u>separately)</u>

	Dollars(\$	
	NTED BASE BID LUMP SUM - LINCO	LN M
SCHOOL (optional volume/di	scounted price if awarded all sites)	
	_Dollars(\$	
SE BID LUMP SUM – FORT (COLLINS HIGH SCHOOL (if each site	is aw
ASE BID LUMP SUM – FORT (tely)	COLLINS HIGH SCHOOL (if each site	<u>is aw</u>
	COLLINS HIGH SCHOOL (if each site	is aw
	COLLINS HIGH SCHOOL (if each site	<u>is av</u>
	COLLINS HIGH SCHOOL (if each site	
<u>ely)</u> 12.2.1 ALTERNATE/DISCOUI	Dollars(\$ NTED BASE BID LUMP SUM – FORT (COLI
<u>ely)</u> 12.2.1 ALTERNATE/DISCOUI	Dollars(\$	COLI
<u>tely)</u> 12.2.1 ALTERNATE/DISCOUI	Dollars(\$ NTED BASE BID LUMP SUM – FORT (COLI
<u>ely)</u> 12.2.1 ALTERNATE/DISCOUI	Dollars(\$ NTED BASE BID LUMP SUM – FORT (COLI
<u>ely)</u> 12.2.1 ALTERNATE/DISCOUI	Dollars(\$ NTED BASE BID LUMP SUM – FORT (<u>COLI</u> ites)

12.2.2 – ALTERNATE #1 – REMOVAL & REPLACEMENT OF RUNNING TRACK

	Dollars(\$
<u> 3 BASE BID LUMP SUM – POUDF parately)</u>	RE HIGH SCHOOL (if each site is awarded
	Dollars(\$
	NTED BASE BID LUMP SUM – POUDRE HIGH scounted price if awarded all sites)

12.4 CONFIRMATION OF SCHEDULE

If awarded, the undersigned Contractor agrees to achieve completion of the following project(s) noted below, no later than August 31, 2020. These sites may be accessible for work to begin as early as May 26, 2020, pending a fully executed agreement and Board of Education approval. There is no early incentive offered by the District.

Company Name:	
Authorized Agent's Name:	
Authorized Agent's Signature:	
Date:	