

RFQu 20-725-002 Transportation Facility CM/GC Services - Pricing Tabulation

| | Preconstruction Services Percentage | Preconstruction Services Estimated Dollars | Construction Manager's Fee Percentage | Construction Manager's Fee Estimated Dollars | Total Percentage | Total Estimated Dollars |
|------------------------------|--|---|--|---|-------------------------|--------------------------------|
| Adolfson and Peterson | 0.260% | \$25,402.00 | 1.320% | \$128,964.00 | 1.580% | \$154,366.00 |
| Alliance | 0.150% | \$14,655.00 | 3.150% | \$307,755.00 | 3.300% | \$322,410.00 |
| Bryan | 0.000% | \$0.00 | 2.000% | \$195,400.00 | 2.000% | \$195,400.00 |
| Buildings By Design | 0.600% | \$58,620.00 | 4.500% | \$439,650.00 | 5.100% | \$498,270.00 |
| Elder | 0.250% | \$24,425.00 | 3.500% | \$341,950.00 | 3.750% | \$366,375.00 |
| FCI | 0.510% | \$49,574.00 | 3.500% | \$330,386.00 | 4.010% | \$379,960.00 |
| Golden Triangle | 0.150% | \$14,655.00 | 2.750% | \$268,675.00 | 2.900% | \$283,330.00 |
| Haselden | 0.200% | \$19,450.00 | 1.750% | \$170,975.00 | 1.950% | \$190,425.00 |
| Hausmann | 0.200% | \$20,000.00 | 2.700% | \$263,790.00 | 2.900% | \$283,790.00 |
| McCauley | 0.250% | \$23,793.00 | 1.700% | \$161,796.00 | 1.950% | \$185,589.00 |
| Pinkard | 0.290% | \$28,635.00 | 3.750% | \$366,375.00 | 4.040% | \$395,010.00 |
| Sampson | 0.175% | \$17,098.00 | 2.750% | \$268,675.00 | 2.925% | \$285,773.00 |
| Saunders | 0.150% | \$14,655.00 | 3.000% | \$293,100.00 | 3.150% | \$307,755.00 |
| Taylor Kohrs | 0.100% | \$10,000.00 | 3.000% | \$293,000.00 | 3.100% | \$303,000.00 |