

22-240-001 - Lesher Art Room Revised Bid Tabulation

Original Bids:	Lump Sum
G2 Construction	\$96,663.00
TCC Corporation	\$80,217.00
Growling Bear Co.	\$155,321.00
WCC Construction	\$69,700.00
Poudre Construction	\$88,880.00

Revised Scope Bids:	Lump Sum
G2 Construction	\$59,948.00
TCC Corporation	\$47,921.00
Growling Bear Co.	No Bid
WCC Construction	\$38,208.00
Poudre Construction	\$33,540.00