12.0 UPDATED BID FORM

Bus Fueling Station Design and Install IFB #22-727-001

Provide the information requested. Poudre School District reserves the right to reject any or all Bids or any parts thereof. This IFB may be awarded to one (1) Contractor. Contractor agrees to furnish all labor and materials to complete the execution of the scope described in the Bid Documents and any relating Q&A/addenda.

Base Bid Lump Sum – Bus Fueling Station Design and Install

	Dollars(\$))
Optional Add-on Pricing:		

Option	Price
Heated DEF Dispenser Near Fuel Dispenser	\$
Retaining wall installed so tank can be set further away from covered bus area.	\$
Recommended Tank Monitoring Option	\$

CONFIRMATION OF SCHEDULE

The undersigned Contractor agrees to achieve completion of the project no later than August 1, 2022, with a start date as early as May 31, 2022. There is no early incentive offered by the District.

Confirm the Q&A Document/Addenda have been received. The modifications to the Bid Documents noted in all Addenda issued have been considered and all costs are included in the above cost(s). It is the responsibility of the Contractor to confirm all project Addenda have been received and included in the submitted Bid (and alter the list below).

	Q&A/Addendum #	Dated	Signature	
	Q&A/Addendum #	Dated	Signature	
Comj	pany Name:			
Auth	orized Agent's Name:			
Auth	orized Agent's Signature:			
Emai	1:			

Poudre School District Procurement Services IFB #22-727-001

Phone:			
Date:			

-End-